DATE:
CLIENT:
SITE ADDRESS:
SCOPE OF WORK:
Aloha! At Yurts of Hawaii, LLC we tailor our management services to meet our clients’ individual needs. We can plan
an entire project, start to finish, or assist only in phases you choose. We can even plan projects to be completed in
phases, as client funds allow. We encourage clients to keep things simple by working with our hand-selected
professionals. These are trusted team members who are trained by us to navigate the unique aspects of residential
yurt building. However, if you’re handy or have friends and family who want to help save you some labor costs, we’re
happy to work with that in mind. So let’s dive in!

YURT KIT
Price your Yurt at
www.yurtsofhawaii.com/pricing

DRAFTING @ $1.25 per sq ft
-$550 (Deposit required to begin drafting)
-Balance is due upon acceptance of final floor plan.
(16’) 200 SQ FT
(20’) 314 SQ FT
(24’) 452 SQ FT
(27’) 572 SQ FT
(30’) 706 SQ FT
*Any additional square footage (Add ons, lanais, exterior sheds, etc)
will be calculated upon final design.

DESIGN @ $35.00/hour with a minimum of 2 hours.

$35.00/hour

Hourly Design fee with be implemented after two (2) plan
revisions.

PERMIT SERVICES

$2,500 - $3,000

-Included:
One architect stamp, cesspool or septic engineering, catchment
design, health department fee, plot plan, solar variance if needed,
large format prints as needed for permit processing, walk through
service until permit is issued.
-Structures additional to a single yurt with attached lanai may require
an additional architect stamp est. $400 - $450.
**see below
*Final building fees are assessed by county based on use per square foot.
We no longer attempt to guess their math, so their fees are not included in
these charges. Average cost from county is $200 - $400 and is due when
permitted plans are ready for pick up.
**Due to recent, random practices within the County of Hawaii Building
Department, there may be up to $1000 added to this charge if County
employees decide to require structural calculations to any foundations or
decks.

SITE PREP

Est $5,000+

-Prices vary depending on location, scope of work, and topography of
the land. Typical site prep will include catchment pad, level house
pad, drive, selective clearing, trenching, 2 gate post holes, and
spreading aggregate.
*Bids will not include aggregate

AGGREGATE
Aggregate requirements vary. We typically plan aggregate in two
separate stages:
Stage 1: Required for infrastructure of the site, need machine still on
site to spread and compact. This usually includes one or more loads
of gravel or cinder for the drive, one or two loads of basecoarse for a
catchment pad and foundation fill, and 7 tons of sand for trenches
and water tank liner.
Phase 2: Client choice for final touches/landscaping

Est $2000+

WASTEWATER SYSTEM

Est $8,200+

Septic: Installed, inspected, all labor, delivery, and materials.

LAND SURVEY & LINE CLEAR

Est $400+

Prices vary depending on size and location. If requesting
consolidation, re-subdivision, or elevation certification, please let us
know as early as possible, as these processes can add significant
amounts of time to a project.
*Survey and line clear is a required step before any site prep can begin. If
survey has been done, but no line clear, then we will accept past survey and
require line clear only.

SHIPPING

Est $2,000 - $4,000

*Bulk shipments are offered several times a year. For best shipping prices,
be sure to take advantage of one our group orders!

DELIVERY

Est. $650

*Dependent on final location. You may arrange to pick up at our Baseyard.
Proper truck size is required for pick up’s. Call for component dimensions

YURT STORAGE

Est. $125/month

Est $125 per yurt, per month.

CONCRETE FOUNDATIONS (Required with post and pier
platform if permitting)
As of March, 2014, Hawaii County Building Department requires that
all permissible post and pier foundational structures include 18”
subgrade, 4” above grade, pour-in-place concrete footings and
perimeter piers, set with rebar and topped with brace walls. This
requires additional excavation, concrete formwork, and concrete
pouring.

POST & PIER PLATFORM CONSTRUCTION
6’ high or less, elevated wood platform that sits on top of concrete
footings and brace walls. Includes 2x6 T&G floor, easy to sand and
varnish for nice finished wood floor. Includes two 5’x5’ landings, one
at each door, with stairs, railings, balusters, graspable handrails, and
concrete slab at base of stairs.
*Actual cost dependent upon final design and location.

Precision Excavation: Est
$1200
Concrete and labor to form
and pour footings:
$4,500 - $7,000

Est $7,000 - $14,000

YURT SET UP

$1,500 - $3,000

-Full Crew set up includes a full crew for a 2 - 3 day set up. YOH will
provide all labor, tools, power if needed, and scaffolding.
-Half Crew set up allows a discount of up to $500. YOH provides 2
crew leaders, all scaffolding and tools. Client provides 2 - 3 able
bodied, strong, healthy crew members for a 3 day set up. Client
provided crew must be the same crew for all three days so no
retraining is needed.
*Charges will apply if client obligations are not met during a half crew set up.

KITCHEN AND BATHROOM CABINETS

Est. Kitchen $3500

*Price determined per design and client preferences

CONCRETE COUNTERTOPS

$150 - $180 PSF

* For 6 months each year we bring in a professional concrete artisan who
creates beautiful, custom, concrete countertops for our clients. She
incorporates stones, live edges, and encourages you to get hands on in
helping her create your kitchen centerpiece. Concrete is an excellent option
to meet customized needs and our Artisan does one of a kind work tailored to
client requests. You can see samples of her work at
www.advancedconcreteartisans.com. Tap the facebook icon to see her work
here in Hawaii.

FULL RESIDENTIAL PLUMBING

Est $7,000

Includes plumbing permit, connecting water source and wastewater,
installation of standard appliances

*Bids do not include actual appliances, fixtures, trenching or any additional
construction if needed. It does include connecting appliances, backfilling
trenches, and propane conversions unless otherwise noted.

FULL RESIDENTIAL ELECTRIC
Includes electric permit, wiring fixtures, switches and outlets.
Includes meter and disconnect. Includes connecting to power source
and installing fixtures and applicable appliances.
*Does Not include actual light fixtures, appliances, trim work, trenching, or
power source.

Est $7,000+

ELECTRIC POLES
Prices include drilling ground holes, cost of the pole(s), delivered,
stood, and concreted. Price includes ground rods set at first pole and
house.
NOTE: Distance from first pole can vary - typically it is 80 - 90’.
Distance between each additional pole is 90’.
-First Pole if 6” diameter (required if 200 amp service is desired. This
size is strongly recommended to allow future landline phone option
with no additional pole needed): $2,800
-First Pole if 4” diameter: $2,500
-Second Pole (4”): $2,000
*Property owner is responsible for all arrangements and agreements with the
electric company. We recommend clients start getting to know their
responsibilities early. Please call the Helco engineering department @
(808)969-0311 for further advice and direction.

WATER CATCHMENT

Est $5500

10,000 gallon system Includes galvanized tank, cover, cover support,
food grade liner, overflow system, delivery, installation, and 4,000
gallons of water. Additional materials cost if tank is requested to be
painted.
*10,000 gallons is the most common size for residential use and is the
minimum required for fire insurance. You can opt for a smaller or larger
system if you prefer.

Est 1300

RESIDENTIAL GATE
-Includes a galvanized pipe metal/mesh gate up to 14’ wide,
galvanized metal posts and post caps, ground holes drilled and
cemented, gate hung and hinges tack welded. Includes chain and
combo lock, all delivered and installed.
*All PRICES ARE SUBJECT TO TAX

PLEASE BE SURE TO REVIEW THESE IMPORTANT NOTES

-The estimates in this document are provided to assist clients in planning a residential yurt project. Actual
costs may vary. Project specific quotes will finalize as projects progress. Final construction, plumbing,
electrical, and finish work quotes can not be given until drafting has been completed and necessary
information has been obtained that is pertinent to the specific scope of work. Wherever possible, we
have aimed to provide accurate estimates based on previous projects in a given year.
-Yurts of Hawaii, LLC acts as project management throughout various building stages. We have worked
hard over the years to create a comprehensive list of professionals who we have trained in yurt specific
work. However, all clients are free to hire outside of our recommendations and may opt to manage any
part of the building process themselves. Yurts of Hawaii, LLC can not guarantee final occupancy permit if

dependent work is done outside of our management. It is the sole discretion of Yurts of Hawaii, LLC what
capacity they will agree to be involved if clients choose to hire outside of our recommendations.
-If general contractor permits are requested instead of the typical ‘owner/builder’ permits, please notify us
before plans are submitted to county. We have a contractor on our team who is trained in yurt
construction and would be happy to assist. Please note: Per state law, owner assumes all construction
liability under ‘Owner/Builder’ permits. If work is done under ‘Contractor/Builder’ permits, contractor
assumes construction liability. Please estimate 20% increase on most phases if adding a contractor.

MAHALO!
YURTS OF HAWAII, LLC & ASSOCIATES
PO Box 1394
Volcano, HI 96785

